
Boys Restroom Main Sewer Line and Laterals Replacement 
Bid No. RFP CESSWR-12-2024 

Columbia Elementary School 
 

SECTION 00 10 00 

NOTICE TO BIDDERS 

Notice is hereby given that the governing board ("Board") of 

Eastside Union chool District ("District") 

will receive sealed bids for the following project: 
 

Columbia Elementa r y student restroom Upgrade 
Boys Restroom Main Sewer Line and Lateral Replacement CESSWR-12-2024 Bid 

No. RFP CESSWR-12-2024 
("Project'' or 'Contract") 

 
1. Removing Approximately 40 feet of sewer line in boy's restroom. 

Scope of Work: 

• Remove approximately 40 feet of sewer line in the boys' hallway restroom and replace 4-inch 
clay pipe with 4-inch ABS. 
• Install a double sweep in hallway for future access, install a flush cleanout cover at floor. 
• All lateral drain lines in walls and floors in boys' and girls' restrooms will be dug out and 
replaced with 2-inch ABS. This includes all drain lines for sinks, floor drain and urinals. Drain lines that 
will be replaced in walls, will be accessed by removing the wall behind the urinals in the boys' restroom. 
• Does not include toilet drain in women' restroom. 
• Job will include demolition work to restroom walls, floors and hallway floor. These areas are to 
be left back to their existing condition. 
• Contractor to protect existing concrete or slurry pipe encasements under structural footings. 
• Maintain code-required fall of new sewer line. 
• Backfill shall be compacted to 90% relative density. 
• New concrete slab infill shall be 5" concrete (2500psi) over 2' sand on 10 mil vapor barrier 
over 4" sand base with #4 rebar at 15" o.c. each way. Slope slab to floor drains to match existing 
condition. 
• Contractor to remove and replace existing concrete curbs under walls as required, care should be 
taken not to damage existing wood sill plates. 
• Remove existing floor finishes as required and replace with matching materials, including 
waterproofing membrane under ceramic tile finish. 
• Patch and repair existing walls that are damaged during contractor's work. 
• Dust protection shall be used to minimize impact to adjacent spaces to minimize damage. Protect 
existing fire alarm devices. 
• Perform thorough final construction cleanup of impacted spaces. 
• Work to be performed per current Plumbing and Building Code. 
• On-site work may start on 12/21/24 and shall finish no later than 1/12/25. School resumes on 
1/13/25. 
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